

EES Board of Education Committees

Policy

Lauren Barlow (Chair)

Jessica Perry

Woodstock Academy

Rob Ellsworth

EastConn

Terry Cote

Long Range Facilities

Rob Ellsworth (Chair)

Steve Bowen

Transportation

Steve Bowen (Chair)

Adam Minor

Curriculum

Adam Minor (Chair)

Lauren Barlow

Scholarship Steering

Terry Cote (Chair)

Lauren Barlow

Jessica Perry

School Safety

Terry Cote (Chair)

Jessica Perry

XII.D.

**BID FORM
Eastford School District**

Roof Design Fee/Construction Bid Package	\$ 14,550.
Construction Oversight	\$ 6,300.
Bid Total	\$ 20,850.

Exclusions: Hazardous materials investigations or testing

Firm: Silver, Petrucelli & Associates, Inc.

Name: William R. Silver, AIA, President

Signature:  Date: 1/13/2022

The fees above include \$5,175 for all of the OSCGR ed specs, estimates, reviews, paperwork and approvals for the project from beginning to end.

Add Alternate:
PV Analysis and Estimate including ZREC filing \$3,800 (PV systems owned by Eastford Public Schools are now reimbursable by the OSCGR)

FEE QUALIFICATIONS

Customary reimbursable expenses included in our fees are in-state travel, CAD services, photography, progress and report printing and other related progress printings as well as the one post-PCR print set to the SCG. We've anticipated 4 weeks of once per week observations/job meetings and field reports during active construction.

After an agreement is executed, and perhaps during design or construction administration phases, additional services may be requested by the District. Any additional services that may be required will be charged in accordance with our attached hourly rates. The following sample reimbursable expenses are usually not included in our fee proposals in order to limit the District's costs.

1. Travel beyond the State of Connecticut in connection with the project
2. Special Testing Services that may be required by the Local Building Official
3. Replacement of mechanical or electrical systems
4. Interior renovations or alterations
5. PV Analysis (see Add Alternate fee above)
6. Most meetings with the Building Committee are assumed to be virtual.
7. Hazardous materials testing, design or hazardous monitoring services per the RFP
8. Structural or civil engineering services
9. Referendum marketing or presentations

